SCHEDULE OF WORK
OLD HIGHWAY 91

2012 EWP
ITEM SPEC UNIT TOTAL
No. ITEM No. QTY UNIT PRICE PRICE
1. MOBILIZATION & DEMOBILIZATION 8 1 LS $ $
*Seeding (subsidiary item) 6 1 Acre $ $
2. SITE1
2al. Grouted Riprap Bank Protection (mine, Sort, Haul, & Place) 62 598 Ton $ $
2a2. Grout for Grouted Riprap 62 230 CY $ $
2b. Layback Riprap Bank Protection (Mine, Sort, Haul, & Place) 61 890 Ton $ $
*Geotextile (subsidiary item) 95 770 Sq Yd $ $
3. SITE 2
Layback Riprap Bank Protection (Mine, Sort, Haul, & Place) 61 2,703 Ton
*Geotextile (subsidiary item) 95 1,705 Sq Yd
4, SITE 3
Riprap Wall & Layback Bank Protection (Mine, Sort, Haul, & Place) 61 164 Ton $ $
*Geotextile (subsidiary item) 95 142 Sq Yd $ $
5. SITE4
5a. Upstream Culvert Riprap Protection (mine, Sort, Haul, & Place) 61 1,710 Ton $ $
*Geotextile (subsidiary item) 95 1,242 Sq Yd $ $
5b. Downstream Culvert Riprap Protection (wmine, Sort, Haul, & Place) 61 962 Ton $ $
*Geotextile (subsidiary item) 95 789 Sq Yd $ $

TOTAL CONTRACT PRICE $




